DEPARTMENT OF TRANSPORTATION

CONSTRUCTION DIVISION
SUITE 700, JAMES K. POLK BUILDING
505 DEADERICK STREET
NASHVILLE, TENNESSEE 37243-1402
(615) 741-2414

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR

September 6, 2017

Re: ADDENDUM #1
Contract No. DB1601
County: Maury

To Whom It May Concern:

This addendum revises the procurement schedule/ submittal deadlines in the RFP Book 1. Attached
is the revised sheets.

It is the bidder’s responsibility to notify all affected manufacturers, suppliers and subcontractors of this
change. '

Sincerely,

Lia Obaid, P.E.
Construction Division




DESIGN-BUILD
RFP CONTRACT BOOK 1
INSTRUCTIONS TO
DESIGN-BUILDERS (ITDB)

State Route 396, Saturn Parkway Extension,
Maury County- TENNESSEE

PROJECT IDENTIFICATION NUMBER (PIN 114169.00)
CONTRACT NUMBER: DB1601

TD0T

August 31, 2017
Addendum#1 September 6,2017




RFP CONTRACT BOOK 1

Department, city(ies) and county(ies) in which the Project or any part of it are
located.

Prohibited communications do not include contact with regulatory/county/city
officials for the limited purpose of obtaining information regarding available detour
routes and conditions associated with such use or regulatory/county/city guidelines.

5. PROCUREMENT SCHEDULE/SUBMITTAL DEADLINES

The Procurement Schedule and submittal deadlines are set out below. The Department
will not consider requests on any submittal received by the Department after the
deadline for its submittal date stated below. The Department will not consider requests
on any submittals pertaining to an Addendum after the deadline established in the

Addendum.
On or before
Deadline for Submittal of Alternate Technical Concepts September 29,
{Dependent on Completion the NEPA Document) 2017
4:00 p.m., CT.

. . October 13, 2017
Deadline for Response to Alternate Technical Concepts 4:00 p.m.,, CT.
Dead.llr.w.z for Sul.orTnttaI of Initial Right-Of-Way October 20, 2017
Acquisition(Exhibit)

Deadline for Response to Initial Right-Of-Way Acquisition October 27, 2017
Deadline for Submittal of Question Requests, and Requests for | November3, 2017
QPL Determination 4:00 p.m., CT.

November 15,
Anticipated Deadline for Issuance of Last Addendum 2017

4:00p.m., CT.
Technical Proposal and Price Proposal December 1 ,2017
Due Date and Time 4:00p.m., CT.

Lo . December 8, 2017
Public Price Proposal Opening 9:00a.m., CT.
Anticipated Award of DB contract, or rejection of all proposal On or before December

152017
Anticipated Issuance of Initial Notice to Proceed January 2, 2018
7 Design-Build Project

m ToOT

SR 396, Saturn Parkway Extension,
and improvement on State Route 247
Maury County




